DETERMINATION AND FINDINGS
FOR A
SOLE SOURCE PROCUREMENT

CONTRACT NO: DCKA-2018-S-0051

CAPTION: Continuation of construction Engineering Support Services for Rehabilitation of
East Capitol Street Bridge over Anacostia River

PROPOSED CONTRACTOR: HNTB District of Columbia, P.C (HNTB)

PROGRAM AGENCY: District Department of Transportation

AUTHORIZATION: D.C. Official Code §2-354.04, 27 DCMR 1304 and 1700,
27 DCMR 1701

1. MINIMUM NEED:

The District Department of Transportation (DDOT) has an ongoing need for the Design Consultant
(HNTB) to continue provide DDOT an Engineering Support Services during the construction phase.
for three hundred sixty-five (365)days after notice to proceed of this task order contract.

2. ESTIMATED REASONABLE PRICE:
The estimated fair and reasonable price for this extension is $170,012.00

3. FACTS WHICH JUSTIFY SOLE SOURCE PROCUREMENT:

A. HNTB was the selected firm to provide the Professional Engineering Design Services for the
Rehabilitation of East Capitol Street Bridge over Anacostia River Project. HNTB has completed
the design phase tasks and submitted the required solicitation documents in July 2017. It is
anticipated that the construction contract will be advertised in April 2018.

B. During the construction phase, DDOT needs assistance from a consultant in reviewing
construction shop drawings, review bid documents, resolve field construction problems, respond
for RFI’s, review change orders and compliance of special material submittals per the
specifications. HNTB has intimate knowledge about the project.

C. HNTB has demonstrated itself to be a responsible Contractor and has the resources and personnel
to continue to perform the required work in a manner satisfactory to the District. HNTB has
existing personnel and resources currently in place, to continue the needed service.

D. It is not feasible that another consultant could, following a competitive effort, assist DDOT
without adding significant time and cost to the District.




4. CERTIFICATION BY AGENCY HEAD

I hereby certify that the above findings are true, correct and complete.

Date Jeff Marootian, Director
District Department of Transportation

5. CERTIFICATION BY CONTRACTING OFFICER

I have reviewed the above findings and certify that they are sufficient to justify the use of the
sole source method of procurement under the cited authority. I certify that the notice of intent
to award a sole source contract was published in accordance with Section 404(c) of the
District of Columbia Procurement Practices Reform Act of 2010 (D.C. Official Code 8§2-
354.04) and that no response was received. | recommend that the Chief Procurement Officer
approve the use of the sole source procurement method for this proposed contract.

Date William Sharp
Chief Contracting Officer



DETERMINATION

Based on the above findings and in accordance with the cited authority, | hereby determine
that it is not feasible or practical to invoke the competitive solicitation process under either
Section 402 or 403 of the District of Columbia Procurement Practices Reform Act of 2010
(D.C. Law 18-371; D.C. Official Code § 2-354.02 or 2-354.03). Accordingly, | determine
that the District is justified in using the sole source method of procurement.

Date George A. Schutter, 111
Chief Procurement Officer



